



BANGSAMORO DEVELOPMENT AGENCY
Barangay Datu Balabaran (MB Tamontaka)
Cotabato City

PROCUREMENT AND EVALUATION COMMITTEE

Invitation for Bids (IFB)

Philippines
Mindanao Trust Fund – Reconstruction and Development Program
Grant No. 093781

1. This Invitation for Bids follows the Anticipated Procurement Notice for this Project that appeared in the Bangsamoro Development Agency (BDA) Website (www.bangsamorodevelopment.org) and The Mindanao Cross/ August 6, 2016.
2. The Community and Family Services International (CFSI) has been designated as Trust Fund Recipient of the Mindanao Trust Fund – Reconstruction and Development Program (MTF-RDP), a World Bank administered multi-donor fund, established to consolidate international development assistance for the socio-economic recovery of conflict-affected communities in Mindanao toward the cost of Bangsamoro – Assistance for Development and Community Empowerment (ADVANCE) implemented through the Bangsamoro Development Agency (BDA), and CFSI and the BDA intends to apply part of the proceeds of this Grant to payments under the Contract for Bangsamoro –ADVANCE Community-based Infrastructures.
3. The *Bangsamoro Development Agency* now invites sealed bids from eligible and qualified bidders for various Works to be implemented in areas of Mindanao, listed in the Table below. The delivery/construction period is in the range of sixty (60) to ninety (90) calendar days.

PACKAGE ID	LOCATION			NATURE OF WORKS	CONSTRUCTION/IMPLEMENTATION PERIOD
	Province	Municipality	Barangay		
CM-001	Maguindanao	Talayan	Katibpuan	Construction of Warehouse with Solar Dryer	60 Calendar Days
	Maguindanao	Guindulungan	Muti	Construction of Warehouse with Solar Dryer	60 Calendar Days
CM-002	Maguindanao	GSKP	Panosolen	Construction of Warehouse with Solar Dryer	60 Calendar Days
	Maguindanao	Datu Paglas	Puya	Construction of Warehouse with Solar Dryer	60 Calendar Days
	Maguindanao	Paglat	Upper Edtig	Construction of 2-Unit Solar Dryer, 2-Unit Free Flowing Water, 3-Unit Jetmatic Pumps, and 3-Unit Toilet	60 Calendar Days

				Facilities	
CM-003	Maguindanao	Ampatuan	Kakal	Construction of Post Harvest Facility (Solar Dryer with Warehouse)	60 Calendar Days
	Sultan Kudarat	Isulan	Laguilayan	Road Opening	60 Calendar Days
CM-004	Maguindanao	Shariff Aguak	Malingao	Road Opening	60 Calendar Days
	Maguindanao	Shariff Saydona Mustapha	Dasawao	Road Opening	60 Calendar Days
CM-005	North Cotabato	Aleosan	Dunguan	Construction of Solar Dryer with Warehouse	60 Calendar Days
	North Cotabato	Pigcawayan	Cabpangi	Construction of Warehouse with Solar Dryer	60 Calendar Days
	Maguindanao	Barira	Nabalawag	Construction of Warehouse with Solar Dryer	60 Calendar Days
CM-006	North Cotabato	Matalam	Central Malamote	Construction of Solar Dryer with Warehouse	60 Calendar Days
	North Cotabato	Carmen	Nasapian	Road Rehabilitation	60 Calendar Days
CM-007	Bukidnon	Kalilangan	Pamotolen	Construction of 1-Unit Warehouse with Solar Dryer	60 Calendar Days
CM-008	Sultan Kudarat	Lebak	Tran	Warehouse with Solar Drier	60 Calendar Days
DVO-001	Davao Oriental	Mati	Tagabakid	Water System Level II	60 Calendar Days
	Compostela Valley	Laak	Banbanon	Construction of Water System Level II	60 Calendar Days
DVO-002	Davao del Sur	Toril	Sirawan	Construction of Integrated Enterprise Facility	60 Calendar Days
	Davao del Sur	Hagonoy	Clib	Construction of Water System Level II	60 Calendar Days
RNW-001	Lanao del Norte	Tangcal	Tangcal Proper	Construction of Warehouse	45 Calendar Days
	Lanao del Norte	Tangcal	Lingcoan	Community Livestock Production	60 Calendar Days
RNW-002	Lanao del Sur	Binidayan	Madaya	Warehouse with Rain Collector Tank	45 Calendar Days
	Lanao del Sur	Lumabatan	Picotaan	Construction of Warehouse	45 Calendar Days
RNW-003	Lanao del Sur	Pagayawan (Tatarikan)	Padas	Water System Level 2	60 Calendar Days
	Lanao del Sur	Marogong	Mantailoco	Water System (Level II)	60 Calendar Days
RNW-004	Lanao del Sur	Picong (Sultan Gumander)	Mimbalawag (Sitio Kalentay Picoan)	Construction of Warehouse	45 Calendar Days
	Lanao del Sur	Pualas	Dapao	Warehouse with Farm Machineries	45 Calendar Days

RNW-005	Lanao del Sur	Ganassi	Pindolonan	Concrete Tire Path	60 Calendar Days
	Lanao del Sur	Balindong (wato)	Lilod	Construction of Water System Level II	60 Calendar Days
RNW-006	Lanao del Sur	Bubong	Taboru	Construction of Water System Level II	60 Calendar Days
	Lanao del Sur	Maguing	Bato-Bato	Construction of Warehouse	45 Calendar Days
RNW-007	Lanao del Sur	Tamparan	Tatayawan	Construction of Warehouse	45 Calendar Days
	Lanao del Sur	Masiu	Langi Talub	Construction of Warehouse	45 Calendar Days
RNW-008	Lanao del Norte	Balo-i	Mamaanun	Construction of 850M Concrete Tire Path	60 Calendar Days
	Lanao del Norte	Tagoloan	Panalawan	Concrete Tire Path	60 Calendar Days
SM-001	Saranggani	Glan	Burias	Water System Level II	60 Calendar Days
	South Cotabato	Tupi	Polonuling	Water System Level III	75 Calendar Days
SUL-001	Sulu	Indanan	Timbangan	Construction of Water Supply System Level II	60 Calendar Days
	Sulu	Old Pamanao	Bud Seit	Construction of Water Supply System Level II	60 Calendar Days
SUL-002	Sulu	Omar	Tangkuan	Construction of Water Supply System Level II	60 Calendar Days
	Sulu	Luuk	Kan-Mindus	Construction of Water Supply System Level II	60 Calendar Days
TWI-001	Tawi-Tawi	Languyan	Bas Nunuk	Construction of Water System Level II	60 Calendar Days
TWI-002	Tawi-Tawi	Sapa-Sapa	Palate Gadjamina	Construction of Purified Water Refilling Station	45 Calendar Days
	Tawi-Tawi	Sapa-Sapa	Banaran Tonggusong	Construction of Purified Water Refilling Station	45 Calendar Days
	Tawi-Tawi	Sapa-Sapa	Banaran Tup-tup	Construction of Purified Water Refilling Station	45 Calendar Days
ZB-001	Basilan	Sumisip	Guiong	Construction of Warehouse and Solar Drier (On Grade)	60 Calendar Days
	Basilan	Ungkaya Pukan	Uliton	Construction of Warehouse and Solar Drier (On Grade)	60 Calendar Days
ZP-001	Zambo Sibugay	Titay	Dalangin	Construction of Water System Level II	60 Calendar Days
	Zambo Sibugay	Tungawan	Datu Tumanggong	Construction of Water System Level II	60 Calendar Days

4. Bidding will be conducted through Local Competitive Bidding (LCB) procedures and is open to all bidders from the project sites, or their vicinity, and other interested bidders as defined in the bidding documents.

5. Interested eligible bidders may obtain further information from *Warda S. Mohammad ,Procurement Officer ,* Bangsamoro Development Agency and inspect the Bidding Documents at the address given below from 8:00am- 5:00pm Sunday to Friday, starting on 16 August 2016 to 19 August 2016.”

6. Qualifications requirements include: Legal registration as a business entity, Experience in the same or similar project, and financial capacity. Specific requirements are contained in the Bidding Documents.

7. A complete set of Bidding Documents in *English Language* may be purchased by interested bidders on the submission of a written Application to the address below and upon payment of a non- refundable fee amounting to Php 1,000.00 per project on August 16, 2016. The method of payment will be in cash. The Bidding Documents will be available for pick up at the same address by the prospective bidder or its authorized representative.

8. Bids must be delivered to the address below not later than 9:00AM on 23 August 2016 for projects located in the Mainland and not later than 9:00AM on 25 August 2016 for projects located in the Island provinces. Electronic bidding shall not be permitted. Late bids will be rejected. Bids will be opened physically in the presence of the bidders’ representatives who choose to attend in person at the address below 9:00 AM on August 23, 2016 for Mainland provinces and at 9:00AM on August 25, 2016 for Island provinces.

9. All bids *shall* be accompanied by a *Bid Security in the form* of a Bank Guarantee in the amount equal to 2.5% of the Estimated Project Cost or, alternately, in the form of Cash/Bank Manager’s/Cashier’s Check in the amount of *equal to 2.0% of Estimated Project Cost. The exact amount of the Bid Security is specified in the Bidding Document for each Package.*

10. A Pre-Bid Conference will be conducted at 2:00 PM on 19 August 2016 at the address specified below.

10. The address referred to above is:

Bangsamoro Development Agency

Purok Islam, Barangay Datu Balabaran (Formerly MB Tamontaka),

Cotabato City

Telephone No: (064) 552-0131

Email Address: bda.pec.2016@gmail.com

(Sgd.) ENGR. WINDEL P. DIANGCALAN

Chairman, Procurement and Evaluation Committee
